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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications : Lerch Bates and Associates  
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS 
 
 

Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
ELEVATOR UPGRADE – ADMINISTRATION BUILDING 
OFFICE OF EDUCATION - SALT LAKE CITY, UTAH 
DFCM PROJECT NO:  07055200 
  
Bids will be in accordance with the Contract Documents that will be available at 12:00 Noon on 
Tuesday, September 18, 2007, and distributed in electronic format only on CDs from DFCM, 4110 
State Office Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For 
questions regarding this project, please contact Robert Franson, DFCM, at 801-652-2099.  No others 
are to be contacted regarding this bidding process.  The construction budget for this project is 
$529,000 
 
A mandatory pre-bid meeting will be held at 10:00 AM on Monday, September 24, 2007 at the Office 
of Education Administration Building, 250 East 500 South, Salt Lake City, Utah.  All bidders wishing 
to bid on this project are required to attend this meeting.      
    
Bids will be received until the hour of 3:00 PM on Wednesday, October 10, 2007 at DFCM, 4ll0 State 
Office Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM 
Conference Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 
4110 State Office Building by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 
 

Modernize two hydraulic elevators.    
 
Provide all labor, engineering, tools, transportation, services, supervision, materials, equipment and 
related building work necessary for and incidental to satisfactory completion of required work as 
indicated in contract documents.  
 
Provide all required staging, hoisting and movement of new equipment, reused equipment, or removal 
of existing equipment. 
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PROJECT SCHEDULE 

 
PROJECT NAME:   ELEVATOR UPGRADE – ADMINISTRATION BUILDING 
    OFFICE OF EDUCATION – SALT LAKE CITY, UTAH 
DFCM PROJECT NO. 07055200 

Event Day Date Time Place 
Bidding Documents 
Available 

Tuesday September 18, 2007 12:00 NOON DFCM 
4110 State Office Bldg 
SLC, UT and the DFCM web 
site * 

Mandatory Pre-bid Site 
Meeting  

Monday September 24, 2007 10:00 AM Administration Building 
Office of Education 
250 East 500 South 
SLC, UT 

Last Day to Submit 
Questions 

Monday October 1, 2007 4:00 PM Robert Franson – DFCM 
E-mail robertfranson@utah.gov 
Fax 801-538-3267 

Addendum Deadline 
(exception for bid delays) 

Tuesday October 2, 2007 2:00 PM DFCM web site * 

Prime Contractors Turn 
In Bid and Bid Bond  

Wednesday October 10, 2007 3:00 PM DFCM 
4110 State Office Bldg  
SLC, UT  

Sub-contractor List Due Thursday October 11, 2007 3:00 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Thursday July 31, 2008 4:00 PM  

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, 
in compliance with your invitation for bids for the  ELEVATOR UPGRADE – ADMINISTRATION 
BUILDING – OFFICE OF EDUCATION – SALT LAKE CITY, UTAH – DFCM PROJECT NO. 
07055200 and having examined the Contract Documents and the site of the proposed Work and being familiar 
with all of the conditions surrounding the construction of the proposed Project, including the availability of 
labor, hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance with 
the Contract Documents as specified and within the time set forth and at the price stated below.  This price is to 
cover all expenses incurred in performing the Work required under the Contract Documents of which this bid is 
a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by July 31, 2008, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $500.00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Permits  
 
In concurrence with the requirements for permitting in the General Conditions, it is the responsibility 
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality 
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the 
completed forms and pay any permit fee that may be required for this specific project.  Failure to 
obtain the required permit may result in work stoppage and/or fines from the regulating authority that 
will be the sole responsibility of the Contractor.  Any delay to the project as a result of any such failure 
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the 
Contract Time. 
 
11. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
12. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
14. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of  
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the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
 
15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
16. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

  
                TYPE OF WORK 

 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 SUBCONTRACTOR 
       BID AMOUNT 

  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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 3000/300/____/FVA/____/_____/___ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  ________________- Manager      Date 
DFCM Administrative Services Director  Capital Development/Improvements  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
November 30, 2006            
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _________________________________________________ 
Agent:    _________________________________________________ 
Address: _________________________________________________
Phone:    _________________________________________________
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

Divisionof Facilities Construction and Management 
4110 State Office Building, Salt Lake City UT 84114 
Telephone (801)538-3018 FAX (8901)538-3267

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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FOR ANY UNAUTHORIZED USE OR MODIFICATION OF THESE DOCUMENTS. 
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SECTION 01010 

SUMMARY OF WORK 

PART 1 GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 

A. Base Bid:  Modernize two hydraulic passenger elevators.   

B. Provide all labor, engineering, tools, transportation, services, supervision, materials and equipment 
necessary for and incidental to satisfactory completion of required work as indicated in Contract 
Documents. 

C. Provide all required staging, hoisting and movement of new equipment, reused equipment, or removal 
of existing equipment. 

D. Applicable conditions of DFCM invitation to bid, instructions to bidders and other bid/construction 
requirements. 

E. Scope of Contract includes, but is not limited to, the following: 
1. Coordination, scheduling and management of work of component suppliers and subcontractors. 
2. Modernize or furnish and install equipment as specified utilizing existing hoistways and machine 

rooms. 
3. Specific item of required work which cannot be determined to be included in another contract is 

thereby determined to be included in this contract. 
4. Coordinating and assisting other Contractors or Owner’s forces in completing work not included 

in the elevator modernization contract. 
5. All associated building work. 

1.02 ELEVATOR CONTRACTOR’S USE OF PREMISES 

A. Confine operations at site to areas permitted by law, ordinances, permits, Contract Documents, and 
Owner’s specific instructions. 

B. Do not unreasonably encumber site with materials or equipment.  Staging area will be located as 
directed by Owner. 

C. Do not load structure with weight that will endanger structure.  Coordinate with Owner. 

D. Assume full responsibility for protection and safekeeping of tools and products stored on or off 
premises. 

E. Move stored products which interfere with operations of building or the operations of other trades. 

F. Obtain and pay for use of additional storage or work areas needed for operations. 

1.03 CONCURRENT MODERNIZATION WORK AND BUILDING OPERATION 

A. This project is an elevator modernization in existing buildings which are open for public business which 
will continue to operate throughout all phases of required work.  It is essential that Elevator Contractor 
give special attention and priority to all matters concerning project safety, protection from dust and 
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loose materials, reduction of noise level, protection from water and air infiltration into building, and 
maintenance of neat, sightly conditions in and around work areas inside and outside of building.  
Packaging, scrap materials and demolition debris shall be promptly removed from buildings and sites 
on a daily basis. 

B. At all times, Elevator Contractor shall provide clearly visible warning and directions signs, barricades, 
temporary lighting, overhead protection and hazard-free walking surfaces throughout public area.  At all 
times, special attention must be given to building entrances, exits and proper safe exiting through work 
areas as required by law. 

Elevator Contractor shall consult Owner and other Contractors to establish and maintain safe 
temporary routes including, but not limited to, proper barricades, walking surfaces, lighting, fire 
protection, exiting, warning and directional signs and general protection of persons from all hazards in 
accordance with OSHA Standards due wholly or partially to its operations. 

1.04 WORK SCHEDULE REQUIREMENTS 

Only one elevator may be out of service for modernization at a time. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01030 

ALTERNATES 

PART 1 GENERAL 

1.01 SCOPE 

A. Provide material and labor required for complete execution of accepted alternates.  Comply with all 
provisions of the Contract Documents. 

1.02 ALTERNATES  

A. Alternate No. 1:  Overlay existing steel frames with no lighter than 18 gage brushed stainless steel.  
Modify door gap so that overlay does not scrape door panel face when doors are in motion.   

B. Alternate No. 2:  Replace existing wood car enclosures as follows: 
1. Shell:  Reinforced 14 gauge furniture steel formed panels with baked enamel interior finish.  

Apply sound-deadening mastic to exterior. 
2. Canopy:  Reinforced 12 gauge furniture steel formed panels with lockable, hinged emergency 

exit.  Interior finish white reflective baked enamel. 
3. Front Return Panels and Integral Entrance Columns:  Reinforced 14 gauge stainless steel satin 

finish with cutouts for car operating panel. 
4. Transom:  Reinforced 14 gauge stainless steel, satin finish full width of enclosure. 
5. Car Door Panels:  Reinforced minimum 16 gauge stainless steel, satin finish.  Same construction 

as hoistway door panels.  Architectural metal cladding shall wrap around leading and trailing 
edge of panel and return a minimum of ½” on rear side of leading edge of panel. 

6. Base:  Brushed stainless steel with concealed ventilation cutouts. 
7. Interior Wall Finish:  Removable panels, faced and edged on sides and lower edge, with 

burnished stainless steel sheet not less than 16 gauge thickness with 3/8”± stainless steel reveal 
between and above panels.  Submit minimum 12” x 12” samples of burnished pattern for 
approval 

8. Ventilation:  Two-speed type OE exhaust blower mounted to car canopy on isolated rubber 
grommets.  Exhaust blower shall meet requirements of Item 2.03, I. 

9. Lighting:  Provide direct incandescent fixture in drop ceiling faced with mirror finish stainless 
steel or material of similar appearance with wiring and hookup.  Coordinate with emergency 
lighting requirements.  Provide emergency lighting integral with portion of normal car lighting 
system.  Include required transformer. 

10. Handrails:  Minimum 1-1/4” diameter stainless steel tubular grab bar across rear wall. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01040 

PROJECT PROCEDURES 

PART 1 GENERAL 

1.01 APPLICABLE CODES 

A. Compliance with Regulatory Agencies:  Comply with most stringent applicable provisions of following 
Codes, laws, and/or Authorities, including revisions and changes being enforced by the Governing 
Jurisdiction; 
1. Safety Code for Elevators and Escalators, ASME A17.1 
2. Guide for Inspection of Elevators, Escalators, and Moving Walks, ASME A17.2 
3. Elevator and Escalator Electrical Equipment, ASME A17.5 
4. National Electrical Code, NFPA 70 
5. Americans with Disabilities Act, ADA 
6. Local Fire Authority 
7. Requirements of IBC and all other Codes, Ordinances and Laws applicable within the governing 

jurisdiction 
8. Life Safety Code, NFPA 101. 

1.02 STAGING AREA 

The Owner will designate an equipment staging area in each building.  Elevator Contractor shall restrict 
usage to area designated and shall notify Owner/ prior to storing of any large equipment which will impose 
heavy concentrated loading on floor area.  Do not store such equipment until approval is received. 

1.03 OCCUPANCY AND WORK BY OTHERS 

A. Elevator Contractor expressly affirms Owner’s rights to let other contracts and employ other 
Contractors in connection with required work.  Elevator Contractor will afford other Contractors and 
their workmen reasonable opportunity for introduction and storage of materials and equipment, for 
execution of their work and will properly connect and coordinate his work with theirs.  Elevator 
Contractor will also incorporate comparable provisions in all its subcontracts. 

B. Elevator Contractor declares that other Contractors employed by Owner on basis of separate contracts 
may proceed at such times as necessary to install items of work required by Owner. 

C. Elevator Contractor declares that it will cooperate with Owner’s work force and other Contractors 
employed by Owner and, in addition to other coordination and expediting efforts, will coordinate their 
work by written notices regarding necessity of such work to be done on or before certain dates. 

D. Elevator Contractor declares that it is responsible for review, stamped and signed approval of all shop 
drawings for required work. 

E. Elevator Contractor hereby declares that content of foregoing paragraphs, and influence they may have 
on project: 
1. Shall not cause a change in stipulated Contract Sum 
2. Shall not cause a change in Construction Time Schedule 

 

END OF SECTION 
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SECTION 01300 

SUBMITTALS 

PART 1 GENERAL 

1.01 SUBMITTALS 

A. Within 30 calendar days after award of contract and before beginning equipment fabrication, submit 
shop drawings and required material samples for review.  Allow 15 days for response to initial 
submittal. 
1. Scaled or Fully Dimensioned Layout:  Plan of machine room indicating equipment arrangement 

and details of all new fixtures. 
2. Power Confirmation Information:  Verify existing and design for those conditions. 
3. Fixtures:  Cuts, samples, or shop drawings. 
4. Finish Material:  Submit samples of finished material if requested.  Compliance with other 

requirements is the exclusive responsibility of the Elevator Contractor.  Include, if requested, 
samples of fixtures, lights, graphics, Braille plates, and detail of mounting provisions. 

5. Design Information:  Provide calculations verifying the adequacy of existing electrical provisions. 

B. Submittal review shall not be construed as an indication that submittal is correct or suitable, or that the 
work represented by submittal complies with the Contract Documents.  Compliance with Contract 
Documents, Code requirements, dimensions, fit, and interface with other work is Elevator Contractor’s 
responsibility. 

C. Acknowledge and/or respond to review comments within 14 calendar days of return.  Promptly 
incorporate required changes due to inaccurate data or incomplete definition so that delivery and 
installation schedules are not affected.  Identify and cloud drawing revisions, including Elevator 
Contractor elective revisions on each re-submittal.  Elevator Contractor’s revision response time is not 
justification for equipment delivery or installation delay. 

1.02 FINAL CONTRACT DOCUMENTS 

See Section 01700, Project Closeout. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

 

END OF SECTION 
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SECTION 01600 

MATERIAL AND HANDLING 

PART 1 GENERAL 

1.01 SITE CONDITION INSPECTION 

A. Prior to beginning installation of equipment, examine hoistways and machine room areas.  Verify that no 
irregularities exist which affect execution of work specified. 

B. Do not proceed with installation until work in place conforms to project requirements. 

1.02 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver material in Elevator Contractor’s original, unopened protective packaging. 

B. Store material in original protective packaging.  Prevent soiling, physical damage, or moisture damage. 

C. Protect equipment and exposed finishes from damage and stains during transportation, erection, and construction. 

D. Allocate available site storage areas and coordinate their use with Owner and other Contractors. 

E. Provide suitable temporary weather-tight storage facilities as may be required for materials that will be stored in 
the open. 

1.03 INSTALLATION REQUIREMENTS 

A. Install all equipment in accordance with Elevator Contractor’s instructions, referenced Codes, specification and 
approved submittals. 

B. Install machine room equipment with clearances in accordance with referenced Codes and specification. 

C. Install all equipment so it may be easily removed for maintenance and repair. 

D. Install all equipment for ease of maintenance. 

E. Install all equipment to afford maximum accessibility, safety, and continuity of operation. 

F. Remove oil, grease, scale, and other foreign matter from the following equipment and apply one coat of field-
applied machinery enamel. 
1. All exposed equipment and metal work installed as part of this work which does not have architectural 

finish. 
2. Machine room equipment, hoistway equipment including guide rails, guide rail brackets, and pit equipment. 
3. Neatly touch up damaged retained components with factory-painted surfaces with original paint color.  

Protect machine-finish surfaces against corrosion. 

1.04 MANUFACTURER’S NAMEPLATES 

A. Manufacturer’s name plates and other identifying markings shall not be affixed on surfaces exposed to public view.  
This requirement does not apply to Underwriter’s Laboratories and code required labels. 

B. Each major component of mechanical and electrical equipment shall have identification plate with the 
Manufacturer’s name, address, model number rating and any other information required by Governing Codes. 

 



LERCH BATES INC. HYDRAULIC MODERNIZATION 
Elevator Consulting Group MATERIAL AND HANDLING 
 
 
 

MARCH 12, 2007 01600 - 2 SOUTH CAMPUS AND 
REDWOOD ROAD CAMPUS 

LB PROJECT NO. 0100000448 

1.05 COLORS OF FACTORY-FINISHED EQUIPMENT 

A. All colors will be selected from the Manufacturer’s standard range unless custom colors are specified herein. 

B. Submit samples of all standard colors available and/or specified custom colors for review and approval.  See 
Section 01300, Submittals 

C. Submit samples of all specified architectural metals specified for review and approval.  See Section 01300, 
Submittals. 

1.06 MATERIALS AND FINISHES 

A. Steel: 
1. Sheet Steel (Furniture Steel for Exposed Work):  Stretcher-leveled, cold-rolled, commercial quality carbon 

steel, complying with ASTM A366, matte finish. 
2. Sheet Steel (for Unexposed Work):  Hot-rolled, commercial quality carbon steel, pickled and oiled, 

complying with ASTM A568/A568M-03. 
3. Structural Steel Shapes and Plates:  ASTM A36. 

B. Stainless Steel:  Type 304 or 316 complying with ASTM A240, with standard tempers and hardness required for 
fabrication, strength and durability.  Apply mechanical finish on fabricated work in the locations shown or specified, 
(Federal Standard and NAAMM nomenclature).  Protect with adhesive paper covering. 
1. Satin:  Directional polish finish (US 32D).  Graining directions as shown or, if not shown, in longest 

dimension. 
2. Burnished:  Non-directional, random abrasion pattern. 

C. Plastic Laminate:  ASTM E84 Class A and NEMA LD3.1, Fire-Rated Grade (GP-50), Type 7, 0.050" ±.005" thick, 
color and texture as follows; 
1. Exposed Surfaces:  Color and texture selected by Architect. 
2. Concealed Surfaces:  Elevator Contractor’s standard color and finish. 

D. Fire-Retardant Treated Particle Board Panels:  Minimum 3/4" thick backup for natural finished wood and plastic 
laminate veneered panels, edged and faced as shown, provided with suitable anti-warp backing; meet ASTM E84 
Class “I” rating with a flame-spread rating of 25 or less, registered with Local Authorities for elevator finish 
materials. 

E. Paint:  Clean exposed metal parts and assemblies of oil, grease, scale, and other foreign matter and factory paint 
one shop coat of standard rust-resistant primer.  After erection, provide one finish coat of industrial enamel paint.  
Galvanized metal need not be painted. 

F. Prime Finish:  Clean all metal surfaces receiving a baked enamel paint finish of oil, grease, and scale.  Apply one 
coat of rust-resistant primer followed by a filler coat over uneven surfaces.  Sand smooth and apply final coat of 
primer. 

G. Baked Enamel Finish:  Prime finish per above.  Unless specified “prime finish” only, apply and bake three (3) 
additional coats of enamel in the selected solid color. 

H. Entrance Support Equipment within Hoistway:  Include strut angles, headers, sill support angles, fascia, hanger 
covers, etc.  Clean, remove and or check for corrosive activity.  Replace components that exhibit severe 
deterioration.  Tighten all fastenings.   
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PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01700 

FINAL CONTRACT COMPLIANCE REVIEW 

PART 1 GENERAL 

1.01 FINAL CLEANING 

A. See Owner’s General Conditions, for contractual requirements governing site cleaning.  As a minimum: 
1. Elevator hoistway and all equipment therein shall be cleaned and left free of rust, filings, welding 

slag, rubbish, loose plaster, mortar drippings, extraneous construction materials, dirt and dust.  
Include walls, building beams, sill ledges, and hoistway divider beams. 

2. Care shall be taken by workpersons not to mark, soil, or otherwise deface existing or new 
surfaces.  Clean and restore such surfaces to their original condition. 

3. Clean down surfaces and areas which require final painting and finishing work.   Cleaning 
includes removal of rubbish, broom cleaning of floors, removal of any loose plaster or mortar, 
dust and other extraneous materials from finish surfaces, and surfaces that will remain visible 
after the work is complete. 

1.02 CONSULTANT’S FINAL OBSERVATION AND REVIEW REQUIREMENTS 

A. Review procedure shall apply to the individual elevator being modernized. 

B. Elevator Contractor shall perform review and evaluation of all aspects of its work prior to requesting 
Consultant’s substantial completion review.  Work shall be considered ready for Consultant’s final 
contract compliance review when copies of Elevator Contractor’s test and review sheets are available 
for Consultant’s review and all elements of work or a designated portion thereof are in place and 
elevator is deemed ready for service as intended. 

C. Furnish labor, materials, and equipment necessary for Consultant’s review.  Notify Consultant five (5) 
working days in advance when ready for final review of elevator. 

D. Consultant’s written list of observed deficiencies of materials, equipment and operating systems will be 
submitted to Elevator Contractor for corrective action.  Consultant’s review shall include as a minimum: 
1. Workmanship and equipment compliance with Contract Documents. 
2. Contract speed, capacity, floor-to-floor, and door performance comply with Contract Documents. 
3. Performance of following is satisfactory: 

a. Starting, accelerating, running 
b. Decelerating, stopping accuracy 
c. Door operation and closing force 
d. Equipment noise levels 
e. Signal fixture utility 
f. Overall ride quality 
g. Performance of door control devices 

4. Test Results:  In all test conditions, obtain specified contract speed, performance times, stopping 
accuracy without re-leveling, and ride quality to satisfaction of Owner and Consultant.  Tests 
shall be conducted under both no load and full load condition. 

E. Performance Guarantee:  Should Consultant’s review identify defects, poor workmanship, variance or 
noncompliance with requirements of specified Codes and/or ordinances, or variance or noncompliance 
with the requirements of Contract Documents, Elevator Contractor shall complete corrective work in an 
expedient manner to satisfaction of Owner and Consultant at no cost as follows; 
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1. Replace equipment that does not meet Code or Contract Document requirements. 
2. Perform work and furnish labor, materials and equipment necessary to meet specified operation 

and performance. 
3. Perform retesting required by Governing Code Authority, Owner and Consultant. 

F. A follow-up final contract compliance review shall be performed by Consultant after notification by 
Elevator Contractor that all deficiencies have been corrected.  Provide Consultant with copies of the 
initial deficiency report marked to indicate items which Elevator Contractor considers complete.   

1.03 OWNER’S INFORMATION 

A. Provide three sets of neatly bound written information necessary for proper maintenance and 
adjustment of equipment within 30 days following final acceptance.  Final retention will be withheld until 
data is received by Owner and reviewed by Consultant.  Include the following as minimums: 
1. Straight-line wiring diagrams of “as-installed” elevator circuits, with index of location and function 

of components.  Provide one set reproducible master. Mount one set wiring diagrams on panels, 
racked, or similarly protected, in elevator machine room.  Provide remaining set rolled and in a 
protective drawing tube.  Maintain all drawing sets with addition of all subsequent changes.  
These diagrams are Owner’s property. 

2. Lubrication instructions, including recommended grade of lubricants. 
3. Parts catalogs for all replaceable parts on new equipment including ordering forms and 

instructions. 
4. Four sets of keys for all switches and control features properly tagged and marked. 
5. Neatly bound instructions explaining all operating features including all apparatus in the car and 

lobby control panels. 
6. Neatly bound maintenance and adjustment instructions explaining areas to be addressed, 

methods and procedures to be used, and specified tolerances to be maintained for all 
equipment. 

7. Diagnostic equipment complete with access codes, adjusters manuals and set-up manuals for 
adjustment, diagnosis and troubleshooting of elevator system and performance of routine safety 
tests. 

B. Non-Proprietary Equipment Design:  Provide three sets of neatly bound written information necessary 
for proper maintenance and adjustment for equipment of within 30 days following final acceptance.  
Final retention will be withheld until data is received by Owner and reviewed by Consultant.  Include the 
following as minimums; 
1. Straight-line wiring diagrams of “as-installed” elevator circuits, with index of location and function 

of components.  Provide one set reproducible master. Mount one set wiring diagrams on panels, 
racked, or similarly protected, in elevator machine room.  Provide remaining set rolled and in a 
protective drawing tube.  Maintain all drawing sets with addition of all subsequent changes.  
These diagrams are Owner’s property.  A legend sheet shall be furnished with each set of 
drawings to provide the following information; 
a. Name and symbol of each relay, switch, or other apparatus. 
b. Location on drawings, drawing sheet number and area, and location of all contacts. 
c. Location of apparatus, whether on controller or on car. 

2. Printed instructions explaining all operating features. 
3. Complete software documentation for all installed equipment. 
4. Lubrication instructions, including recommended grade of lubricants. 
5. Parts catalogs listing all replaceable parts including Elevator Contractor’s identifying numbers 

and ordering instructions. 
6. Four sets of keys for all switches and control features properly tagged and marked. 
7. Diagnostic test devices together with all supporting information necessary for interpretation of 

test data and troubleshooting of elevator system, and performance of routine safety tests. 
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8. The elevator installation shall be a design that can be maintained by any licensed elevator 
maintenance company employing journeymen mechanics, without the need to purchase or lease 
additional diagnostic devices, special tools, or instructions from the original equipment Elevator 
Contractor. 
a. Provide on site capability to diagnose faults to the level of individual circuit boards and 

individual discreet components for the solid state elevator controller. 
b. Provide a separate, detachable device as part of this installation if the equipment for fault 

diagnosis is not completely self-contained within the controller.  Such device shall be in 
possession of and become property of the Owner. With a vision screen with maximum 
dimension of 9”. 

c. Installed equipment not meeting this requirement shall be removed and replaced with 
conforming equipment at no cost to the Owner. 

9. Provide upgrades and/or revisions of software during the progress of the work, warranty period 
and the term of the ongoing maintenance agreement between the Owner and Elevator 
Contractor. 

C. Acceptance of such records by Owner/Consultant shall not be a waiver of any Elevator Contractor 
deviation from Contract Documents or shop drawings or in any way relieve Elevator Contractor from his 
responsibility to perform work in accordance with Contract Documents. 

END OF SECTION 
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SECTION 01800 

MAINTENANCE 

PART 1 GENERAL 

1.01 MAINTENANCE GENERAL 

Provide all maintenance in accordance with the contract form included in Section 14325. 

1.02 INTERIM MAINTENANCE 

A. Provide preventive maintenance and regular time call backs commencing as agreed upon with State as 
soon after notification of award as practical.  Include in modernization cost quotation. 

B. Use competent personnel, acceptable to the Owner, employed and supervised by Elevator Contractor. 

1.03 WARRANTY MAINTENANCE 

A. Quote monthly cost for twelve (12) month warranty maintenance commencing upon final acceptance of 
the modernized elevators.  Submit quote based upon terms and conditions of the Owner’s Preventive 
Maintenance Agreement included with these specifications. 

B. Use competent personnel, acceptable to the Owner, employed and supervised by Elevator Contractor. 

END OF SECTION 
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SECTION 14250 

HYDRAULIC ELEVATOR MODERNIZATION 

PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Three hydraulic passenger elevator with microprocessor based, operation and motion control systems 
with field diagnostic capability. 

B. All engineering, equipment, labor, and permits required to satisfactorily complete elevator 
modernization required by Contract Documents. 

C. Preventive maintenance as described in this Section and Section 14325. 

D. Cartage and Hoisting:  All required staging, hoisting and movement to, on and from the site including 
new equipment, reused equipment, or dismantling and removal of existing equipment. 

E. Unless specifically identified as “Reuse,” “Retain,” or “Refurbish,” provide new equipment. 

F. Lobby barricades as required. 

1.02 RELATED WORK PROVIDED BY ELEVATOR CONTRACTOR 

See Section 01900, Related Work 

1.03 DEFINITIONS 

A. Terms used are defined in the edition of the Safety Code for Elevators and Escalators, ASME A17.1.  
Enforced by the local jurisdiction. 

B. Reference to a device or a part of the equipment applies to the number of devices or parts required to 
complete the installation. 

1.04 QUALITY ASSURANCE 

A. Approved Providers:  Alternate Providers must receive approval of the Owner or Consultant at least 14 
calendar days prior to bid date. 
1. Hydraulic Elevator:  CEMCOlift Elevator Systems, KONE, Minnesota Elevator Inc., Otis, 

Schindler, ThyssenKrupp. 
2. Car Enclosure:  Eklund's Inc., Gunderlin, Ltd., Hauenstein & Burmeister, KONE, Otis, Schindler, 

ThyssenKrupp, Tyler. 

B. Compliance with Regulatory Agencies:  See Section 01040, Project Procedures. 

C. Warranty: 
1. Material and workmanship of installation shall comply in every respect with Contract Documents.  

Correct defective material or workmanship which develops within one (1) year from date of final 
acceptance of all work to satisfaction of the Owner and Consultant at no additional cost, unless 
due to ordinary wear and tear, or improper use or care by performing maintenance as specified.. 

2. Defective is defined to include, but not limited to; operation or control system failures, car 
performance below required minimum, excessive wear, unusual deterioration or aging of 
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materials or finishes, unsafe conditions, the need for excessive maintenance, abnormal noise or 
vibration, and similar unsatisfactory conditions. 

3. Retained Equipment: All retained components, parts, and materials shall be cleaned, checked, 
modified, repaired or replaced, so each component and its parts are in like new operating 
condition.  Retained equipment must be compatible for integration with new systems.  All 
retained equipment shall be covered under the warranty provisions, of Article  1.04,  D.,  1. & 
 2. above.  No prorations of equipment or parts shall be allowed on preventive maintenance 
contract. 

4. Make modifications, requirements, adjustments and improvements to meet performance 
requirements of Sections 01700 and 14250. 

1.05 DOCUMENT AND SITE VERIFICATION 

In order to discover and resolve conflicts or lack of definition which might create problems, Elevator 
Contractor must review Contract Documents and site conditions for compatibility with its product prior to 
submittal of quotation.  Review existing structure, electrical and mechanical provisions for compatibility with 
Elevator Contractor's products.  Owner will not pay for change to structural, mechanical, electrical, or other 
systems required to accommodate Elevator Contractor’s equipment. 

1.06 SUBMITTALS 

See Section 01300, Submittals, and Section 01700, Final Contract Compliance Review, Article 1.03. 

1.07 PERMIT, TEST AND INSPECTION 

A. Obtain and pay for permit, license, and inspection necessary to complete installation. 

B. Perform tests required by Governing Authority in accordance with procedure described in ASME A17.2 
Guide for Inspection of Elevators, Escalators, and Moving Walks in the presence of Authorized 
Representative of governing authority. 

C. Supply personnel and equipment for test and final review by Consultant, as required in Section 01700. 

1.08 MAINTENANCE 

A. Interim:  See Section 01800, Maintenance, Article 1.02, A. 

B. Warranty:  See Section 01800, Maintenance, Article 1.03, A. 

C. Conditions:  See Section 14325. 

PART 2 PRODUCTS 

2.01 SUMMARY 

Unless specifically identified as “retain existing,” provide new equipment. 

A. Redwood Road Campus – Construction Trades Building 

 EXISTING EQUIPMENT DISPOSITION 

NUMBER: TWO TWO 
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 EXISTING EQUIPMENT DISPOSITION 

CAPACITY: 2000# 2000# 

CLASS LOADING: PASSENGER CLASS A  
 

RETAIN EXISTING 

CONTRACT SPEED: 125 F.P.M. 125 F.P.M. 

MACHINE: DOVER HYDRAULIC TYPE NEW HYDRAULIC POWER UNIT 

MACHINE LOCATION: ROOM NEAR HOISTWAY AT 
LOWEST FLOOR 

RETAIN EXISTING 

OPERATION:    DUPLEX SELECTIVE COLLECTIVE MICROPROCESSOR BASED DUPLEX 
SELECTIVE COLLECTIVE 

MOTOR CONTROL: SINGLE SPEED AC  
 

SINGLE SPEED AC WITH 
ELECTRONIC SOFT START 

MOTOR HORSEPOWER: FIELD VERIFY NOT MORE THAN EXISTING 

POWER CHARACTERISTICS: FIELD VERIFY 
 

RETAIN EXISTING (VERIFY) 
 

STOPS: 3 FRONT 
0 REAR 

RETAIN EXISTING 

OPENINGS: 3 FRONT 
0 REAR 

RETAIN EXISTING 

FLOORS SERVED: B, 1 AND 2 RETAIN EXISTING 

TRAVEL: FIELD VERIFY RETAIN EXISTING 

PLATFORM SIZE: FIELD VERIFY 
 

RETAIN EXISTING 

MINIMUM CLEAR INSIDE 
CAR: 

FIELD VERIFY TO SUIT NEW CAR ENCLOSURE 
DESIGN IF MODIFIED 

ENTRANCE SIZE: 3’-0” WIDE X 7’-0” HIGH 
FIELD VERIFY 

RETAIN EXISTING 

ENTRANCE TYPE: SINGLE SPEED, CENTER 
OPENING  
  

RETAIN EXISTING 

DOOR OPERATION: DOVER DC-68 TYPE, MEDIUM 
SPEED, MEDIUM DUTY 

NEW HIGH SPEED, HEAVY-DUTY, 
MINIMUM OPENING SPEED 2-F.P.S. 
WITH CLOSED LOOP CONTROL 

DOOR PROTECTION: PANA40 SCREEN TYPE 
DETECTOR 

NEW INFRARED, FULL SCREEN 3D 
DEVICE 
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 EXISTING EQUIPMENT DISPOSITION 

ELEVATOR TYPE: DIRECT PLUNGER, HYDRAULIC 
 

SAME 

GUIDE RAILS: PLANED STEEL TEES RETAIN EXISTING 
 

BUFFERS: SPRING RETAIN EXISTING 

CAR ENCLOSURE: WOOD SHELL TYPE RETAIN EXISTING (ALTERNATE FOR 
NEW) 

SIGNAL FIXTURES:  LED ILLUMINATION.  
PROVIDER’S STANDARD OR 
CUSTOM DESIGN AS SELECTED BY 
OWNER 

 HALL PUSHBUTTON 
STATIONS: 

SURFACE MOUNTED  RETAIN EXISTING  

 CAR POSITION 
INDICATORS: 

REMOVE EXISTING DIGITAL WITH DIRECTION ARROWS 
IN NEW CAR STATION 

 HALL POSITION 
INDICATOR: 

NONE DIGITAL WITH DIRECTION ARROWS 
AT FIRST FLOOR COMBINED WITH 
NEW HALL LANTERNS 

COMMUNICATION SYSTEM: NONE SELF-DIALING, VANDAL RESISTANT, 
PUSH TO CALL, TWO-WAY 
COMMUNICATION SYSTEM WITH 
RECALL, TRACKING AND 
VOICELESS COMMUNICATION IN 
NEW CAR STATION 

FIXTURE SUBMITTAL:  SUBMIT BROCHURE DEPICTING 
PROVIDER’S PROPOSED DESIGNS 
WITH BID 

ADDITIONAL FEATURES –  CAR GUIDE SHOES 
(RETAIN EXISTING) 

  CAR TOP INSPECTION STATION 
(NEW) 

  FIREFIGHTERS’ SERVICE, PHASE I 
AND II, INCLUDING ALTERNATE 
FLOOR RETURN (NEW) 

  BATTERY PACK STANDBY POWER 
PROVISION (NEW) 

  ACCESSIBILITY SIGNAGE (AS 
REQUIRED TO MEET ADA) 
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 EXISTING EQUIPMENT DISPOSITION 

  PLATFORM ISOLATION 
JACK TO PLATEN CONNECTION 
(RETAIN EXISTING) 

  INDEPENDENT SERVICE FEATURE 
(NEW) 

  TAMPER RESISTANT FASTENERS 
FOR ALL FASTENINGS EXPOSED TO 
THE PUBLIC (NEW) 

  ONE YEAR WARRANTY 
MAINTENANCE WITH REGULAR 
HOUR CALL-BACK SERVICE (NEW) 

  SEISMIC SAFETY VALVE 

  SIGNAGE ENGRAVING FILLED WITH 
BLACK PAINT OR APPROVED 
ETCHING PROCESS 

  WIRING DIAGRAMS, OPERATING 
INSTRUCTIONS, AND PARTS 
ORDERING INFORMATION 

  SYSTEM DIAGNOSTIC MEANS AND 
INSTRUCTIONS 

ALTERNATES – SEE SECTION 01030 

2.02 CAR AND GROUP PERFORMANCE 

A. Car Speed:  ± 10% of contract speed under any loading condition. 

B. Car Capacity:  Safely lower, stop and hold 125% of rated load. 

C. Car Stopping Zone:  ±3/8" under any loading condition. 

D. Door Opening Time:  Center Opening:  2.0 maximum seconds from start of opening to fully open. 

E. Door Closing Time:  2.8 maximum seconds from start of closing to fully closed:   

F. Car Floor-to-Floor Performance Time:  14.0 – 16.0 seconds from start of doors closing until doors are 
3/4 open and car level and stopped at next successive floor under any loading condition or travel 
direction. 

G. Pressure:  Fluid system components shall be designed and factory tested for 500 p.s.i.   

H. Car Ride Quality: 
1. Horizontal acceleration within car during all riding and door operating conditions.  Not more than 

20 mg peak to peak (adjacent peaks) in the 1 - 10 Hz range. 
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2. Acceleration and Deceleration:  Smooth and constant. 
 

I. Noise and Vibration Control: 
1. Airborne Noise:  Measured noise level of elevator equipment during operation shall not exceed 

50 dBA in elevator lobbies and 60 dBA inside car under any condition including door operation 
and car ventilation exhaust blower on its highest speed. 

2. Vibration Control:  All elevator equipment provided under this contract, including power unit, 
controller, oil supply lines and their support shall be mechanically isolated from the building 
structure and electrically isolated from the building power supply and to each other to minimize 
the possibility of objectionable noise and vibrations being transmitted to occupied areas of the 
building of the car.  

3. Limit noise level in the machine room relating to elevator equipment and its operation to no more 
than 80 dBA. 

4. All dBA readings to be taken three (3) feet off the floor and three (3) feet from the equipment 
using the “A” weighted scale. 

2.03 OPERATION 

A. Group Automatic (Two Car Group): 
1. Approved microprocessor-based, group dispatch, car and motion control systems as follows: 

a. KONE:  Resolve KCM 831 
b. Otis:  Elevonic 
c. Schindler:  330A 
d. ThyssenKrupp:  TAC 20 

2. Include as a minimum, the following features: 
a. Operate cars as a group, capable of balancing service and providing continuity of group 

operation with one car removed from the system. 
b. Register service calls from pushbuttons located at each floor and in each car. Slow cars 

and stop automatically at floors corresponding to registered calls.  Make stops at 
successive floors for each direction of travel irrespective of order in which calls are 
registered except when bypassing hall calls to balance and improve overall service; stop 
only one car in response to a particular hall call.  Assign hall calls to specific cars and 
continually review and modify those assignments to improve service.  Simultaneous to 
initiation of slow down of a car for a hall call, cancel that call.  Render hall pushbutton 
ineffective until car doors begin to close after passenger transfer.  Cancel car calls in the 
same manner.  Give priority to coincidental car and hall calls in car assignment. 

c. Operate system to meet changing traffic conditions on a service demand basis. Include 
provisions for handling traffic which may be heavier in either direction, intermittent or very 
light.  As traffic demands change, automatically and continually modify group and 
individual car assignment to provide the most-effective means to handle current traffic 
conditions.  Provide means to sense long-wait hall calls and preferentially serve them.  
Give priority to coincidental car and hall calls in hall call assignment.  Accomplish car 
direction reversal without closing and reopening doors. 

d. Use easily reprogrammable system software.  Design basic algorithm to optimize service 
based on equalizing system response to registered hall calls and equalizing passenger 
trip time to shortest possible time. 

e. Serve floors below main floor in a manner which logically minimizes delay in passing or 
stopping at main floor in both directions of travel.  Provide manual means to force a stop 
at the main floor when passing to or from lower levels. 

f. Required Features: 
1) Dispatch Protection:  Backup dispatching shall function in the same manner as the 

primary dispatching. 
2) Delayed Car Removal:  Automatically remove delayed car from group operation. 
3) Position Sensing:  Update car position when passing or stopping at each landing. 
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4) Hall Pushbutton Failure:  Provide multiple power sources and separate fusing for 
pushbutton risers. 

5) Communication link:  Provide serial or duplicate communication link for all group 
and individual car computers. 

B. Other Items: 
1. Low Oil Control:  In the event oil level is insufficient for travel to the top floor, provide controls to 

return elevator to the main level and park until oil is added. 
2. Independent Service:  Provide controls for operation of each car from its pushbuttons only.  

Close doors by constant pressure on desired destination floor button or door close button.  Open 
doors automatically upon arrival at selected floor. 

C. Firefighters’ Service:  Provide equipment and operation in accordance with Code requirements. 

D. Automatic Car Stopping Zone:  Stop car within 3/8" above or below the landing sill.  Maintain stopping 
zone regardless of load in car, direction of travel, distance between landings, hoist rope slippage and/or 
stretch. 

E. Remote Monitoring and Diagnostics:  Equip controller with standard ports, interface boards, and drivers 
to accept maintenance, data logging, fault finding diagnostic, and monitoring computers, keyboards, 
modems, and programming tools.  The system shall be capable of driving remote color CRT monitor(s) 
that continually scan and display the status of car and call(s).   

F. Motion Control:  AC type with unit valve suitable for operation specified and capable of providing 
smooth, comfortable car acceleration and retardation.  Limit the difference in car speed between full 
load and no load to not more than ±10% of the contract speed in each direction. 

G. Door Operation:  Automatically open doors when car arrives at main floor. At expiration of normal dwell 
time, close doors. Provide “heavy door/variable air pressure” feature for consistent specified door 
operation within appropriate speed and inertia limits. 

H. Standby Lighting and Alarm:  Car mounted battery unit with solid-state charger to operate alarm bell 
and car emergency lighting.  Battery to be rechargeable with minimum 5-year life expectancy.  Include 
required transformer.  Provide constant pressure test button in car operating panel.   

I. Battery Standby Power Transfer:  Upon loss of normal power, provide controls to automatically run the 
car(s) at inspection speed to the nearest landing, up or down, depending upon load in the car.  Upon 
arrival at the nearest landing, the elevator doors shall open automatically and remain open until regular 
door time has expired.  The elevator shall then become deactivated.  The standby power source shall 
be provided via 12-volt D.C. battery units installed in machine room, including solid-state charger and 
testing means mounted in a common metal container.  Battery to be rechargeable lead acid or nickel 
cadmium with a 10-year life expectancy. 
 
Upon restoration of normal power, the elevator shall automatically resume normal operation. 

2.04 MACHINE ROOM EQUIPMENT 

A. Arrange equipment in existing machine room enclosure. 

B. Pump Unit:   
1. Remove and dispose of existing oil and pump unit. 
2. Provide new unit consisting of positive displacement pump, induction motor, master-type control 

valves combining safety features, holding, direction, bypass, stopping, manual lowering 
functions, shut off valve, oil reservoir with protected vent opening, oil level gauge, outlet strainer, 
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drip pan, muffler, all mounted on isolating pads.  Enclose entire unit with removable sheet steel 
panels lined with sound-absorbing material.  Provide SCR soft start with closed transition.  
Design unit for 80 upstarts/hour. 

C. Landing Systems:  Solid-state, magnetic or optical type. 

D. Controller:  UL/CSA labeled. 
1. Compartment:  Securely mount all assemblies, power supplies, chassis switches, relays, etc., on 

a substantial, self-supporting steel frame.  Completely enclose equipment with covers.  Provide 
means to prevent overheating. 

2. Relay Design:  Magnet operated with contacts of design and material to insure maximum 
conductivity, long life and reliable operation without overheating or excessive wear.  Provide 
wiping action and means to prevent sticking due to fusion.  Contacts carrying high inductive 
currents shall be provided with arc deflectors or suppressors. 

3. Microprocessor-Related Hardware 
a. Provide built-in noise suppression devices which provide a high level of noise immunity on 

all solid-state hardware and devices. 
b. Provide power supplies with noise suppression devices. 
c. Isolate inputs from external devices (such as pushbuttons) with opto-isolation modules. 
d. Design control circuits with one leg of power supply grounded. 
e. Safety circuits shall not be affected by accidental grounding of any part of the system. 
f. System shall automatically restart when power is restored. 
g. System memory shall be retained in the event of power failure or disturbance. 
h. Equipment shall be provided with Electro Magnetic Interference (EMI) shielding within 

FCC guidelines. 
4. Wiring:  CSA labeled copper for factory wiring.  Neatly route all wiring interconnections and 

securely attach wiring connections to studs or terminals. 
5. Permanently mark components (relays, fuses, PC boards, etc.) with symbols shown on wiring 

diagrams. 
6. Monitoring System Interface:  Provide controller with serial data link through RJ45 Ethernet 

connection and install all devices necessary to monitor items outlined in Section 2.13.  Elevator 
contractor responsible to connect monitoring system interface to machine room monitoring 
compartment and LAN.  Wiring from the LAN to the machine room monitoring compartment by 
others. 

7. Provide controller or pump unit mounted auxiliary, lockable “open,” disconnect if mainline 
disconnect is not in sight of controller and/or pump unit. 

E. Muffler:  Provide in discharge oil line near pump unit.  Design shall dampen and absorb pulsation and 
noise in the flow of hydraulic fluid. 

F. Piping and Oil:  Provide exposed piping, connections and oil for the system.  A minimum of two (2) 
sound isolation couplings shall be provided between the pump unit and oil line and the oil line and jack 
unit.  Provide isolated pipe stands or hangers as required. 

G. Shutoff Valve:  Manual valve in line adjacent to pump unit.  Provide second valve in pit adjacent to jack 
unit. 

H. Pressure Switch:  Provide oil pressure sensitive switch in line to automatically close and prevent loss of 
oil in cylinder upon loss of pressure in oil supply line.   

I. Noise/Vibration Isolation:  All elevator equipment including their supports and fastenings to building, 
shall be mechanically and electrically isolated from the building structure and main line power feeders 
to minimize objectionable noise and vibration transmission to car, building structure, or adjacent 
occupied areas of building. 
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2.05 HOISTWAY EQUIPMENT 

A. Guide Rails:  Retain main guide rails in place. 
1. Clean rails and brackets.  Remove rust. 
2. Check all rail and bracket fastenings and tighten. 
3. Realign rails as required to provide smooth car ride. 

B. Buffers, Car:  Retain existing. 

C. Hydraulic Jack Assembly:  Retain existing.  Check existing isolation between jack unit and car frame; 
replace if hardening or deterioration is occurring. 

D. Pit Ladder:  Retain existing.  Locate pit stop switch and light switch to suit ladder location per code. 

E. Jack Support:  Retain existing steel pit channels to support jack assembly and transmit loads to 
building structure.   

F. Overspeed Valve:  Provide a pressure sensitive, mechanically-actuated seismic safety valve, 
conforming to ASME A17.1, Rule 3.19.4.7., connect valve directly to jack assembly inlet on each 
elevator. 

G. Terminal Stopping:  Provide normal and final devices per code. 

H. Electrical Wiring and Wiring Connections: 
1. Conductors and Connections:  Copper throughout with individual wires coded and connections 

on identified studs or terminal blocks.  Use no splices or similar connections in wiring except at 
terminal blocks, control compartments, or junction boxes.  Provide 10% spare conductors 
throughout.  Run spare wires from car connection points to individual elevator controllers in the 
machine room. Provide two (2) pairs of spare shielded communication wires in addition to those 
required to connect specified items.  Tag spares in machine room. 

2. Conduit:  Painted or galvanized steel conduit, EMT or duct.  Conduit size, 1/2" minimum.  
Flexible heavy-duty service cord may be used between fixed car wiring and car door switches for 
door protective devices. 

3. Traveling Cables:  Flame and moisture-resistant outer cover.  Prevent traveling cable from 
rubbing or chafing against hoistway or equipment within hoistway.   

4. Auxiliary Wiring:  Connect fire alarm initiating devices, emergency two-way communication 
system, in car controller in machine room. 

I. Entrance Equipment:   
1. If retained, refurbish/replace and adjust assemblies to ensure smooth and quiet mechanical 

open and close of doors.   
2. If new, meet the following requirements 

a. Door Hangers:  Two point hanger roller with neoprene roller surface and suspension with 
eccentric upthrust roller adjustment. 

b. Door Tracks:  Bar or formed, cold-drawn removable steel tracks with smooth roller contact 
surface. 

c. Door Interlocks:  Operable without retiring cam. 
d. Door Closers:  Spring, spirator or jamb/strut mounted counterweight type.  Design and 

adjust to insure smooth, quiet mechanical close of doors. 

J. Hoistway Door Unlocking Device:  Retain existing if suitable for new equipment. 
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2.06 HOISTWAY ENTRANCES 

A. Frames:  Retain existing.  Replace missing or non-conforming floor designation plates on entrance 
jambs. 

B. Door Panels:  Retain existing.  Inspect existing gibs and replace worn or damage. 

C. Sight Guards:  Retain existing.  Replace any damaged sight guards.   

D. Sills:  Retain existing.  Clean and polish.  Check and tighten all fastenings. 

E. Sill Supports:  Retain existing.  Check and tighten all fastenings. 

F. Fascia, Toe Guards and Hanger Covers:  Retain existing.  Provide as required where damaged or 
missing.  Check and tighten all fastenings. 

G. Struts and Headers:  Retain existing.  Check and tighten all fastenings. 

H. Finish of Frames and Doors:  Retain existing.  (Note:  Alternate bid to clad frames with brushed 
stainless steel.) 

2.07 CAR EQUIPMENT 

A. Frame:  Retain Existing.  Check and tighten all fastenings. 

B. Platform:  Retain existing.  Reinforce if required.  Check and tighten all fastenings. 

C. Platform Apron:  Retain existing.  Check and tighten al fastenings.  Replace damaged or missing 
sections. 

D. Guide Shoes:  Retain existing.  Check and tighten all fastenings.  Replace worn rollers or inserts.   

E. Sills:  Retain existing.  Clean and polish.  Check and tighten all fastenings. 

F. Doors:  Existing may be retained and reused if suitable.  If provided new, use brushed stainless sheet 
on car interior face..  

G. Door Hangers and Rollers:  Retain existing.  Replace roller or complete hanger assembly as required.  
Check and tighten all fastenings. 

H. Door Track:  Retain existing if suitable.  If provided new, meet the following requirements:  Bar or 
formed, cold-drawn removable steel track with smooth roller contact surface. 

I. Door Header:  Retain existing if suitable.  If replaced, meet the following requirements.  Construct of 
minimum 12 gauge steel, shape to provide stiffening flanges. 

J. Door Electrical Contact:  Provide new to prohibit car operation unless car door is closed. 

K. Door Clutch:  Provide new heavy-duty clutch, linkage arms, drive blocks and pickup rollers or cams to 
provide positive, smooth, quiet door operation.  Design clutch so car doors can be closed, while 
hoistway doors remain open. 

L. Restricted Opening Device:  Restrict opening of car doors outside unlocking zone.  Plunger type 
restrictors not acceptable.   
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M. Door Operator:  High speed, heavy-duty door operator capable of opening doors at no less than 2-1/2 
f.p.s.   Accomplish reversal in no more than 2-1/2" of door movement.  Provide solid-state door control 
with closed loop circuitry to constantly monitor and automatically adjust door operation based upon 
velocity, position, and motor current.  Maintain consistent, smooth and quiet door operation at all floors, 
regardless of door weight or varying air pressure. 

Acceptable closed-loop door operators: 
1. KONE  Renova 2.0 or Renova 1.5 
2. Otis   AT 400  
3. Schindler  QKS 15  
4. ThyssenKrupp HD03 

N. Door Control Device: 
1. Infrared Reopening Device:  Black, fully enclosed device with full screen infrared matrix or 

multiple beams extending vertically along leading edge of each door panel to minimum height of 
7'-0" above finished floor.  Device shall prevent doors from closing and reverse doors at normal 
opening speed if beams are obstructed while doors are closing, except during nudging 
operation.  In event of device failure, provide for automatic shutdown of car at floor level with 
doors open 
a. Acceptable Infrared Reopening Device: 

1) Cegard/MAX-154 by CEDES 
2) Gatekeeper by Adams 
3) Lambda II by Otis 
4) Magic Edge by Tri-Tronics 
5) Microlite by ThyssenKrupp 
6) Microscan E by T.L. Jones 
7) Pana40 Plus by Janus 

2. Nudging Operation:  After beams of door control device are obstructed for a predetermined time 
interval (minimum 20.0 - 25.0 seconds), warning signal shall sound and doors shall attempt to 
close with a maximum of 2.5 foot pounds kinetic energy.  Activation of the door open button shall 
override nudging operation and reopen doors. 

3. Interrupted Beam Time:  When beams are interrupted during initial door opening, hold door open 
a minimum of 3.0 seconds.   

4. Differential Door Time:  Provide separately adjustable timers to vary time that doors remain open 
after stopping in response to calls. 
a. Car Call:  Hold open time adjustable between 3.0 and 5.0 seconds. 
b. Hall Call:  Hold open time adjustable between 4.0 - to 6.0 and 8.0 seconds.  Use hall call 

time when car responds to coincidental calls. 
5. Existing may be reused at Bidder’s option. 

O. Car Operating Panel.  Provide new as follows: 
1. One car operating panel with faceplate, consisting of a metal box containing operating fixtures, 

mounted behind the car stationary front return panel.  Faceplate shall be hinged and constructed 
of stainless steel, satin finish. 

2. Suitably identify floor buttons, alarm button, door open button, door close button and emergency 
push-to-call button with cast tactile symbols surface, recessed flush or rear mounted.  Configure 
plates per local building code accessibility standards including Braille.  Locate operating controls 
no higher than 48" above the car floor; no lower than 35" for emergency push-to-call alarm 
button. 

3. Provide minimum 3/4" diameter raised floor pushbuttons which illuminate to indicate call 
registration.   

4. Provide alarm button to ring bell located on car..  Illuminate button when actuated. 
5. Provide keyed stop switch.  Mark device to indicate "run" and "stop" positions. 
6. Provide “door open” button to stop and reopen doors or hold doors in open position. 
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7. Provide “door close” button to activate door close cycle.  Cycle shall not begin until normal door 
dwell time for a car or hall call has expired, except firefighters’ operation. 

8. Provide firefighters’ Phase II lockable compartment per Code. 
9. Include the following keyed controls car station faceplate  with function and operating positions 

identified by permanent signage or engraved legend: 
a. Inspection switch. 
b. Light switch. 
c. Blower switch. 
d. Independent service switch. 
e. Constant pressure test switch for battery pack emergency lighting. 
f. Stop switch. 
g. Switch to select either floor voice annunciation or floor passing tone. 

10. Provide black paint filled (except as noted), engraved or approved etched signage as follows 
with approved size and font: 
a. “No Smoking”. 
b. Car capacity in pounds.  

P. Provide 120-volt, AC, GFCI protected electrical convenience outlet in car base or front return with 
protective cover of brushed stainless steel. 

Q. Car Top Control Station:  Mount to provide safe access and utilization while standing in an upright 
position on car top. 

R. Work Light and Duplex Plug Receptacle:  GFCI protected outlet at top of car.  Include on/off switch and 
lamp guard.   

S. Communication System: 
1. “Push to Call,” two-way communication instrument in car with automatic dialing, tracking and 

recall features with shielded wiring to car controller in machine room.  Provide dialer with 
automatic rollover capability with minimum two numbers.   
a. “Push to Call” button or adjacent light jewel shall illuminate and flash when call is 

acknowledged.  Button shall match car operating panel pushbutton design.   
b. Provide “Push to Call” button tactile symbol, engraved signage, and Braille adjacent to 

button mounted integral with car front return panel. 
2. Install remote speaker(s) behind front return panel with drilled speaker pattern, and shielded 

wiring to machine room junction box. 
3. Provide two-way communication between car and machine room if required. 

2.08 CAR ENCLOSURE 

A. Reuse existing. 

2.09 HALL CONTROL STATIONS 

A. Provide new stations with brushed stainless steel faceplates sized to cover existing wall cutouts.  
Include pushbuttons for each direction of travel which illuminate to indicate call registration.  Include 
approved engraved message and pictorial representation prohibiting use of elevator during fire or other 
emergency situation as part of faceplate.  Pushbutton design shall match car operating panel 
pushbuttons.  Stations may be surface mounted type or flush. 

2.10 SIGNALS 

A. Hall Lantern:  Provide new with arrow lenses.  Size brushed cover existing.  Opening above entrances.  
Combine with digital readout car position indicator at first floor. 
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B. Floor Passing Tone:  Provide an audible tone of no less than 20 decibels and frequency of no higher 
than 1500 Hz to sound as the car passes or stops at a floor serviced. 

C. Voice Announcing:  Provide electronic device with easily reprogrammable message and female voice 
to announce car direction, floor, emergency exiting instructions, etc. 

D. Include keyed switch in car station to select tone or voice system. 

2.11 SEISMIC OPERATIONS AND EQUIPMENT 

Provide design, components and operation per governing authority. 

PART 3 EXECUTION 

3.01 SITE CONDITION INSPECTION 

A. Prior to beginning installation of equipment, examine hoistway and machine room areas.  Verify that no 
irregularities exist which affect execution of work specified. 

B. Do not proceed with installation until work in place conforms to project requirements. 

3.02 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver material in Provider’s original, unopened protective packaging. 

B. Store material in original protective packaging.  Prevent soiling, physical damage, or moisture damage. 

C. Protect equipment and exposed finishes from damage and stains during transportation, erection, and 
construction. 

3.03 INSTALLATION 

A. Install all equipment in accordance with Provider’s instructions, referenced Codes, specification and 
approved submittals. 

B. Install machine room equipment with clearances in accordance with referenced Codes and 
specification. 

C. Install all equipment so it may be easily removed for maintenance and repair. 

D. Install all equipment for ease of maintenance. 

E. Install all equipment to afford maximum accessibility, safety, and continuity of operation. 

F. Remove oil, grease, scale, and other foreign matter from the following equipment and apply one coat of 
field-applied machinery enamel. 
1. All exposed equipment and metal work installed as part of this work which does not have 

architectural finish. 
2. Machine room equipment, hoistway equipment including guide rails, guide rail brackets, and pit 

equipment. 
3. Neatly touch up damaged factory-painted surfaces with original paint color.  Protect machine-

finish surfaces against corrosion. 
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3.04 FIELD QUALITY CONTROL 

A. Work at jobsite will be checked during course of installation.  Full cooperation with reviewing personnel 
is mandatory.  Accomplish corrective work required prior to performing further installation. 

B. Have Code Authority acceptance inspection performed and complete corrective work. 

3.05 ADJUSTMENTS 

A. Install hydraulic jack assembly and guide rails plumb and align vertically with tolerance of 1/16" in 100'-
0".  Secure guide rail joints without gaps and file any irregularities to a smooth surface. 

B. Static balance car to equalize pressure of guide shoes on guide rails. 

C. Lubricate all equipment in accordance with Provider’s instructions. 

D. Adjust motors, valves, controllers, leveling switches, limit switches, stopping switches, door operators, 
interlocks, and safety devices to achieve required performance levels. 

3.06 CLEANUP 

A. Keep work areas orderly and free from debris during progress of project.  Remove packaging materials 
on a daily basis. 

B. Remove all loose materials and filings resulting from work. 

C. Clean machine room equipment and floor. 

D. Clean hoistways, car, car enclosure, entrances, operating and signal fixtures. 

3.07 ACCEPTANCE REVIEW AND TESTS 

See Section 01700, Article 1.02, Consultant's Final Observation and Review Requirements. 

3.08 PURCHASER’S INFORMATION 

See Section 01700, Article 1.03, Final Contract Compliance Review. 

END OF SECTION 
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